



## **GPIP CLEANUP AND GRADING QUESTIONS & ANSWERS NO. 2**

DATE: February 6, 2018

**Quotes Due: Wednesday, February 8, 2018 @ 2:00:00 PM**

---

1. Question: If the contractor is able to utilize the majority of Unusable Material on-site, how will he get paid for it?
2. Question: If the payment is based on truck count but you don't truck it off how will it be measured?

Response: Any onsite material used for either the Area Grading or the Side Slope construction is considered as incidental to the grading or side slope construction and no separate payment is made for its use. Existing material in excess to the requirement of the Area Grading or Side Slope construction is considered as unusable and is paid for by cubic yard measured by truck count. Some existing material onsite such as large boulders and broken concrete are considered unusable as it cannot be incorporated into the Area Grading or the Side Slope Construction. This material is paid for by cubic yard measured by truck count.